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Plotted: Feb 25, 2004 11:51am cdavidson

Construction Notes:

1) Fencing: The existing chain link fence surrounding the Re-Store building storage
yard shall be relocated along the perimeter of the Northern Landfill Unit project
limits, as shown. The contractor shall establish a temporary fence separating the

staging area from the Re-Store yard. Surplus fencing and gate from the existing 0 20 40
relocated fence may be used for the temporary fencing. The temporary fence I
shall be parallel to and no closer than 50 feet from the existing building edge. -
Scale in Feet
2) Salvage large woody debris and tree trunks from all clearing areas, for potential
re-use.
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